



**FLOYD COUNTY, GEORGIA
MODIFICATIONS TO WOODWARD CREEK INTAKE
BIDS RECEIVED OCTOBER 9, 2018***

CONTRACTOR	TOTAL AMOUNT BID
1. Haren Construction Company, Inc. Etowah, Tennessee	<u>\$432,000.00</u>
2. J. G. Leone Enterprises, Inc. Canton, Georgia	<u>\$440,865.00</u>
3. Willow Construction, Inc. Powder Springs, Georgia	<u>\$193,000.00</u>

**As-read bids in no particular order*

Atlanta, Georgia
Project No. 173144